

Ministry of Health & Family Welfare
National AIDS Control Organization
Through
RITES LIMITED
(Procurement Agent)
Materials System Management Division
RITES Office Complex, Annex Building, 4th Floor,
Plot No.144, Sector 44, GURGAON, INDIA

Dated: 10.08.2015

AMENDMENT No. 1

National HIV/AIDS Control Programme
National Competitive Bidding
IFB No.: RITES/MSM/NACP/01/2015, due for opening on 18.08.2015
for Procurement of STI / RTI DRUG KITS.

The following amendments in the subject bid document are hereby authorized:-

Sl. No.	Reference	Existing	Modified
Section III. Schedule of Requirements			
1.	Delivery Schedule: (Page No. 56)	Delivery Schedule For Schedule II & IV: (i) <u>1st Lot</u> of 14% quantity within 90 days of NOA, (ii) <u>2nd Lot</u> of 14% quantity between 91 to 180 days of NOA and (iii) <u>3rd lot</u> of 19% quantity between 181 to 270 days of NOA, (iv) <u>4th Lot</u> of 16% quantity within 361 to 450 days of NOA, (v) <u>5th Lot</u> of 16% quantity between 451 to 540 days of NOA and (vi) <u>6th lot</u> of balance 21% quantity between 541 to 630 days of NOA (Notification of Award)	Delivery Schedule For Schedule II: (i) 1st Lot quantity within 90 days of NOA, (ii) 2nd Lot quantity between 181 to 270 days of NOA and (iii) 3rd Lot quantity between 361 to 450 days of NOA, (iv) 4th Lot quantity within 451 to 540 days of NOA, Delivery Schedule For Schedule IV: (i) 1st Lot quantity within 90 days of NOA, (ii) 2nd Lot quantity between 300 to 360 days of NOA
2.	Consignee-Wise Quantity Distribution (Page 57-65)	Existing Consignee-Wise Quantity Distribution for Schedule II & IV	Modified Consignee-Wise Quantity Distribution for Schedule II & IV is given below at Annexure I
3.	8. Performance Security (page-41)	Within twenty-eight (28) days of receipt of the notification of Contract award, the successful Bidder shall furnish to the Purchaser the performance security in the amount equal to 5% of the total contract price.	Within twenty-eight (28) days of receipt of the notification of Contract award, the successful Bidder shall furnish to the Purchaser the performance security in the amount equal to 5% of the total contract price. Performance security can be submitted in two parts - 50% each. The first part will be released after completion of warranty obligation of first 3 lots for Schedule I, III, V to VIII and first 2 Lots for Schedule II and first Lot for Schedule IV.

All other terms and conditions of the Bid Document shall remain unchanged.

ADDRESS FOR COMMUNICATION:

General Manager/MSM, RITES Ltd.,
RITES Office Complex, Annex Building,
4th Floor, Plot No. 144, Sector 44, Gurgaon - 122003 (Haryana)-
India
Tel: 0124 2728 408/440/405,
Fax: 0124 2571659/ 2571660
E mail: rites_naco@rediffmail.com, rites_naco@rites.com

Consignee-Wise Quantity Distribution

Schedule-II (Kit 2)						
SN.	Consignees	1 st Lot Qty	2 nd Lot Qty	3 rd Lot Qty	4 th Lot Qty	Total Requirement
1	Andaman & Nicobar	400	400	440	440	1,680
2	Andhra Pradesh	39,180	39,180	43,100	43,100	164,560
3	Arunachal Pradesh	3,760	3,780	4,140	4,160	15,840
4	Assam	19,000	19,000	20,900	20,900	79,800
5	Bihar	25,000	25,000	27,500	27,500	105,000
6	Chandigarh	3,760	3,740	4,120	4,120	15,740
7	Chhattisgarh	12,040	12,040	13,260	13,240	50,580
8	Dadra & Nagar Haveli	1,760	1,740	1,920	1,920	7,340
9	Daman & Diu	1,760	1,740	1,920	1,920	7,340
10	Delhi	17,500	17,500	19,260	19,240	73,500
11	Goa	500	500	560	540	2,100
12	Gujarat	30,000	30,000	33,000	33,000	126,000
13	Haryana	12,520	12,520	13,780	13,780	52,600
14	Himachal Pradesh	7,500	7,500	8,260	8,240	31,500
15	Jammu & Kashmir	5,000	5,000	5,500	5,500	21,000
16	Jharkhand	20,000	20,000	22,000	22,000	84,000
17	Karnataka	50,000	50,000	55,000	55,000	210,000
18	Kerala	5,000	5,000	5,500	5,500	21,000
19	Madhya Pradesh	50,000	50,000	55,000	55,000	210,000
20	Maharashtra	32,500	32,500	35,760	35,740	136,500
21	Manipur	3,500	3,500	3,860	3,840	14,700
22	Meghalaya	2,500	2,500	2,760	2,740	10,500
23	Mizoram	3,000	3,000	3,300	3,300	12,600
24	Mumbai	8,720	8,720	9,580	9,580	36,600
25	Nagaland	3,500	3,500	3,860	3,840	14,700
26	Odisha	23,740	23,740	26,120	26,120	99,720
27	Pondicherry	1,400	1,400	1,540	1,540	5,880
28	Punjab	14,500	14,500	15,960	15,940	60,900
29	Rajasthan	16,500	16,500	18,160	18,140	69,300
30	Sikkim	500	500	560	540	2,100
31	Tamil Nadu	75,000	75,000	82,500	82,500	315,000
32	Telengana	35,000	35,000	38,500	38,500	147,000
33	Tripura	4,000	4,000	4,400	4,400	16,800
34	Uttar Pradesh	50,000	50,000	55,000	55,000	210,000
35	Uttarakhand	17,500	17,500	19,260	19,240	73,500
36	West Bengal	22,500	22,500	24,760	24,740	94,500
	Total	619,040	619,000	681,040	680,800	2,599,880

Schedule-IV (Kit 5)				
SN.	Consignees	1st Lot Qty	2nd Lot Qty	Total Requirement
1	Andaman & Nicobar	500	540	1,040
2	Andhra Pradesh	8,480	9,340	17,820
3	Arunachal Pradesh	380	400	780
4	Assam	5,000	5,500	10,500
5	Bihar	5,000	5,500	10,500
6	Chandigarh	500	560	1,060
7	Chhattisgarh	2,700	2,960	5,660
8	Dadra & Nagar Haveli	300	340	640
9	Daman & Diu	200	220	420
10	Delhi	8,000	8,800	16,800
11	Goa	100	120	220
12	Gujarat	6,000	6,600	12,600
13	Haryana	3,420	3,760	7,180
14	Himachal Pradesh	1,500	1,640	3,140
15	Jammu & Kashmir	1,500	1,640	3,140
16	Jharkhand	7,000	7,700	14,700
17	Karnataka	14,400	15,840	30,240
18	Kerala	1,000	1,100	2,100
19	Madhya Pradesh	15,000	16,500	31,500
20	Maharashtra	12,000	13,200	25,200
21	Manipur	2,000	2,200	4,200
22	Meghalaya	1,000	1,100	2,100
23	Mizoram	1,000	1,100	2,100
24	Mumbai	3,000	3,300	6,300
25	Nagaland	4,000	4,400	8,400
26	Odisha	5,280	5,800	11,080
27	Pondicherry	400	440	840
28	Punjab	3,000	3,300	6,300
29	Rajasthan	2,000	2,200	4,200
30	Sikkim	200	220	420
31	Tamil Nadu	13,000	14,300	27,300
32	Telengana	8,000	8,800	16,800
33	Tripura	800	880	1,680
34	Uttar Pradesh	11,000	12,100	23,100
35	Uttarakhand	1,500	1,660	3,160
36	West Bengal	8,000	8,800	16,800
	Total	157,160	172,860	330,020