

RITES Ltd. / Contract Policy Cell / Gurgaon

General Conditions of Contract for Works, December 2016

Correction Slip No. 2


The last para of Clause 9 may be deleted and replaced with the following :

In case the Contractor fails to submit his final bill along with supporting documents within the time stipulated above for such submission, the Engineer-in-Charge may prepare or cause to be prepared the final bill within six months of the date of final certificate of completion; in such event no claim whatsoever on account of difference in quantities or rates and due to delay in payment, including interest, shall be payable to the Contractor.

No. RITES/CO/CPC/GCC 2016/

Dated the 24th May, 2017

The above correction to GCC for Works, December 2016 is issued with approval of the competent authority.


(Alok Garg)

ED/HW&P and

Head Contract Policy Cell

All Divisional Heads and SBU heads : As per standard list .

Copy to:

1. Secy to CMD/DP/DF/DT. The above correction slip may be inserted in the copy of GCC for Works (December 2016), for information of CMD and Directors

2. CVO

✓ 3. ~~ED/PEC-IT~~ : for uploading on RITES portal/under Tender

Sh. Dha - Pl. upload

Sh. Mishra - circulate

copy w/ file

copy to me